STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
POSALS | SSUED 26

BER OF BIDDERS 7
GRAM ELEMENTS RAS

Bl D RANK

05/ 07/ 02
06- 339604
06- KI N-41-19. 8/28.5

ENG NEERS EST

Bl D TOTAL

8,521, 002. 00

8,871, 073. 00

9, 082, 366. 00

9, 693, 886. 68

9, 732, 487. 00

BIl D

SUMMARY

I'N KINGS COUNTY NEAR KETTLEMAN CI TY
FROM QUAI L AVENUE TO NEVADA AVENUE

ASPHALT CONCRETE OVERLAY

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL HA22

12, 683, 000

11,432, 000.00 AMOUNT UNDER

BI DDER | D

10. 0%

DEPARTMENT

OF TRANSPORTATI ON

Bl D211

PAGE 1

05/ 16/ 02
CONTRACT CODE 'A'
61 CONTRACT | TEMS

FEDERAL Al D ACNH P041-(094)E

TOTAL NUMBER OF WORKI NG DAYS 160

2,910, 998. 00

Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

A J DI ANl CONSTRUCTI ON CO | NC
W JAXON BAKER | NC JV

P O BOX 636

SANTA MARI A CA 93456- 0636

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

VWHI TAKER CONTRACTORS | NC

P O BOX 910
SANTA MARGARI TA CA 93453

JOHN MADONNA CONSTRUCTI ON
COVPANY

P O BOX 5310

SAN LU'S OBI SPO CA 93403

FAX

FAX

FAX

FAX

FAX

360 693-1478
00433176
360 693-5582

805 925-9533
00178450
805 922-9983

831 724-1011
00000089
831 768-4021

805 438-5751
00556738
805 438-5752

805 543-7751
00358030
805 543-7754

PERCENT UNDER EST 25. 46



06- 339604
06- KIN-41-1
05/ 07/ 02

9,772,184. 20

12,082, 516. 30

3

2

LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

M J MENEFEE CONST | NC

P O BOX 700
FONLER CA 93625

559 651- 1337
00282929
FAX 559 651-2335

559 834-4800
00745178
FAX 559 834-4888

Bl D211
PACE 2
05/ 16/ 02



06- 339604 Bl D211

06- KIN-41-1 PACE 3

05/ 07/ 02 05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 APCO ASPHALT CONCRETE DI KE

GOSHEN CA

APEX FENCE COVPANY GUARD RAI L

ANDERSON CA

BENGE CONSTRUCTI ON COLD PLANE ASPHALT CONCRETE

TUALATIN CA

J AND M LAND RESTORATI ON EROSI ON CONTROL

BAKERSFI ELD CA

K R C SAFETY CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND DELI NEATORS

VI SALI A CA

MURELCO ELECTRI CAL CONSTRUCTI ON ELECTRI CAL

PO NT RI CHMOND CA

PACI FI C BORI NG | NC JACKED REI NFORCE CONCRETE PI PE
CARUTHERS CA

SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG
FI LLMORE CA



06- 339604 Bl D211

06- KIN-41-1 PACE 4

05/ 07/ 02 05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ANRAK CORPORATI ON COLD PLANE ASPHALT CONCRETE PAVEMENT ( PORTI ON)
SACRAMENTO CA
APEX FENCE COVPANY METAL BEAM GUARD RAIL AND TERM NAL SYSTEM
ANDERSON CA
AYALA BORI NG | NC REI NFORCED CONCRETE Pl PE AND RUBBER GASKET JO NT ( PORTI ON)
FONTANA CA
J AND M LAND RESTORATI ON | NC EROSI ON CONTROL
BAKERSFI ELD CA
MURELCO ELECTRI C LI GHTI NG
PO NT RI CHMOND CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, RELOCATE ROADSI DE SI GN
NI POMO CA
STATEW DE SAFETY AND SI GNS | NC DELI NEATOR AND M LEPOST MARKER
NI POMO CA
DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE GUARD RAI LI NG
ANDERSON CA
FOSTER AND SONS EARTHWORK AND | MPORTED DI TCH EXCAVATI ON
CLOVIS CA
J AND M LAND RESTORATI ON ERCSI ON CONTRCL

BAKERSFI ELD CA
TI NUED ON NEXT PAGE



06- 339604
06- KIN-41-1
05/ 07/ 02

DER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PACE 5

05/ 16/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 K R C SAFETY
VI SALI A CA

MURELCO ELECTRI C
PO NT RI CHVOND CA

PACI FI C BORI NG
CARUTHERS CA

PAVEMENT RECYCLI NG
RI VERSI DE CA

SUPER SEAL AND STRI PE

FI LLMORE CA

DER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS, M SCELLANEQUS SI GNS AND DELI NEATOR

ELECTRI CAL

Pl PE JACKI NG

GRI NDI NG

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALLANTE FENCE
FRESNO CA

BAI BAS SAFETY SERVI CE

ATASCADERO CA

J AND M LAND RESTORATI ON

BAKERSFI ELD CA

LEE W LSON
ARROYO GRANDE CA

PACI FI C BORI NG
CARUTHERS CA
TI NUED ON NEXT PAGE

FENCI NG

TRAFFI C CONTROL ( PARTI AL)

EROSI ON CONTROL

ELECTRI CAL

Pl PE JACKI NG



06- 339604
06- KIN-41-1
05/ 07/ 02

DER | D NAME AND ADDRESS

L

ST

OF

Bl D211
PACE 6
05/ 16/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

SUPER SEAL AND STRI PE
FI LLMORE CA

DER | D NAME AND ADDRESS

STRI Pl NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALLANTE FENCE
FRESNO CA

AYALA BORI NG
FONTANA CA

J AND M LAND RESTORATI ON

BAKERSFI LED CA

LEES PAVI NG
VI SALI A CA

MJURELCO
PO NT RI CHMOND CA

SUPER SEAL AND STRI PE
FI LLMORE CA

DER | D NAVE AND ADDRESS

METAL BEAM GUARD RAI L

Pl PE JACKI NG

ERCSI ON CONTRCL

ASPHALT CONCRETE

ELECTRI CAL

PAVEMENT MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO
GOSHEN CA

APEX FENCE
ANDERSON CA

TINUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI L



06- 339604 Bl D211

06- KIN-41-1 PACE 7

05/ 07/ 02 05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BOBBI E MACK GRI NDI NG COLD PLANE AND EXCAVATI ON ( PARTI AL)

VI SALI A CA

J AND M LAND RESTORATI ON EROSI ON CONTROL

BAKERSFI ELD CA

K R C SAFETY CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL AND M SCELLANEQUS

VI SALI A CA

MURELCO ELECTRI CAL

PO NT RI CHVOND CA

PACI FI C BORI NG Pl PE JACKI NG

CARUTHERS CA

SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA

T C B | NDUSTRI AL STRUCTURE CONCRETE

MODESTO CA
DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALLANTE FENCE ITEMS 9, 11 AND 53 THRU 55

3450 SQUTH ELM AVENUE
FRESNO CA 93706

APCO ASPHALT CONCRETE DI KE
P O BOX 790
GOSHEN CA  93227-0790

TINUED ON NEXT PAGE



06- 339604
06- KIN-41-1
05/ 07/ 02

DER | D NAME AND ADDRESS

Bl D211

PACE 8

05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

J AND M LAND RESTORATI ON
1640 JAMES ROAD
BAKERSFI ELD CA 93308

K R C SAFETY
6084 WEST HURLEY
VI SALI A CA 93277

MURELCO ELECTRI CAL CONSTRUCTI ON
P O BOX 70039
PO NT RI CHVOND CA

PACI FI C BORI NG | NC
P O BOX 727
CARUTHERS CA 93609

SUPER SEAL AND STRI PE
P O BOX 755
FILLMORE CA 93016-0755

EROSI ON' CONTROL

TRAFI C CONTROL AND CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

BORI NG

STRI PI NG AND MARKI NG



06- 339604 Bl D211

06- KI N 41- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/ 07/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 160 1, 500. 00 240, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7,500. 00* 7,500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 40, 000. 00* 40, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 158, 000. 00* 158, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE NMESSAGE S| GN LS LUMP SUM 45, 000. 00* 45, 000. 00
8 150206 ABANDON CULVERT EA 2 900. 00 1, 800. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 200 15. 00 3, 000. 00
10 150804 REMOVE DRAI NAGE FACI LI TY VB 13 350. 00 4, 550. 00
11 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1,270 41.00 52, 070. 00
(WOOD PCST)
12 152353 RELOCATE | RRI GATI ON SYSTEM EA 12 850. 00 10, 200. 00
13 023537 RELOCATE STANDPI PE EA 3 600. 00 1, 800. 00
14 152386 RELOCATE ROADS| DE S| G\ ONE POST EA 18 100. 00 1, 800. 00
15 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT M2 81, 300 1. 00 81, 300. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 28, 200 10. 00 282, 000. 00
18 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
19 194001 DI TCH EXCAVATI ON VB 86, 900 2.50 217, 250. 00
20 198001 | MPORTED BORROW VB 114, 000 5.50 627, 000. 00
21 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 29 350. 00 10, 150. 00
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4,860 .80 3, 888. 00
23 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 20, 300 .44 8, 932. 00
24 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON CONTROL) EA 4 400. 00 1, 600. 00
25 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 230 62. 00 14, 260. 00
26 (S) 203056 COMVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 1, 220 .55 671. 00
27 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 1, 620 1.75 2, 835. 00
28 250301 CLASS 3 AGGREGATE SUBBASE VB 12, 600 24. 00 302, 400. 00
29 260201 CLASS 2 AGGREGATE BASE VB 29, 100 25. 00 727, 500. 00
30 390152 ASPHALT CONCRETE TONN 114, 000 45. 00 5, 130, 000. 00
31 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 24 50. 00 1, 200. 00
AREA)
32 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 36 1.50 54. 00
33 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 12, 300 1. 20 14, 760. 00
34 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 310 1.20 372. 00
35 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TON 170 200. 00 34, 000. 00



06- 339604 Bl D211

06- KI N 41- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 07/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 023538 REPLACE CONCRETE PAVEMENT VB 44 400. 00 17, 600. 00
( EQUI PVMENT CROSSI NG)
37 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 53 550. 00 29, 150. 00
38 620913 600 MM ALTERNATI VE PI PE CULVERT M 61 75. 00 4,575. 00
39 652369 1800 MM REI NFORCED CONCRETE Pl PE M 32 950. 00 30, 400. 00
(CLASS 111, RUBBER GASKET JO NT)
40 023539 JACKED 1800 MM REI NFORCED CONCRETE Pl PE M 24 7, 000. 00 168, 000. 00
(CLASS 111, RUBBER GASKET JO NT)
41 691900 FLUVE DOWKDRAI N M 260 60. 00 15, 600. 00
42 692101 TAPERED | NLET EA 97 125. 00 12, 125. 00
43 692361 FLUVE ANCHOR ASSEMBLY EA 97 110. 00 10, 670. 00
44 703589 600 MM WELDED STEEL PI PE (9.53 MM THI CK) M 44 215. 00 9, 460. 00
45 703657 750 MM VELDED STEEL Pl PE (9.53 MM THI CK) M 18 300. 00 5, 400. 00
46 023540 900 MM VELDED STEEL PI PE (12.7 MM THI CK) M 19 400. 00 7, 600. 00
47 023541 950 MM VELDED STEEL PIPE (12.7 MM THI CK) M 18 425. 00 7, 650. 00
48 721011 ROCK SLOPE PROTECTI ON VB 19 400. 00 7, 600. 00
(BACKING NO 2, METHOD B)
49 729010 ROCK SLOPE PROTECTI ON FABRI C M2 240 6. 00 1, 440. 00
50 750007 FRAVE AND GRATE EA 3 200. 00 600. 00
51 820107 DELI NEATOR (CLASS 1) EA 60 30. 00 1, 800. 00
52 820110 M LEPCST MARKER EA 7 45. 00 315. 00
53 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 170 44. 50 7,565. 00
54 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 7 3, 000. 00 21, 000. 00
55 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 1,875. 00 13, 125. 00
56 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG M2 52 30. 00 1, 560. 00
57 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 44, 400 .50 22, 200. 00
( SPRAYABLE)
58 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 500 2.45 3, 675. 00
59 (S) 860461 LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 16, 000. 00* 16, 000. 00
60 (S) 860462 LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 16, 000. 00* 16, 000. 00
61 (S) 860463 LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 19, 000. 00* 19, 000. 00

TOTAL 8,521, 002. 00



06- 339604

06- KIN-41-1

05/ 07/ 02

3, 500.
299, 000.
30, 000.
1, 500.
20.

150.
48.
900.

2, 500.
100.

1.

20, 000.
15

3, 000.
2.

7.
400.
1.

500.
70.
1.
2.
25.
32.
41.
15.

299000.
30000.
3000.
4000.
1950.
60960.
10800.
7500.
1800.
97560.
20000.
428640.
3000.
217250.
803700.
11600.
4860.
10150.
2000.
16100.
1220.
3240.
315000.
931200.
4674000.
360.

54.
18450.
465.
170.
22000.
26500.
9150.
32000.

SUMMARY OF
THI RD
| BI D
00| 3, 000. 00*
00| 800. 00
00| 2, 200. 00*
00| 15, 000. 00*
00| 4, 200. 00*
00| 547, 000. 00*
00| 50, 000. 00*
00| 850. 00
00| 15. 00
00| 200. 00
00| 42.00
00| 200. 00
00| 150. 00
00| 100. 00
00| 2. 40
00| 20, 000. 00*
00| 12. 00
00| 5, 500. 00*
00| 4.00
00| 5.25
00| 350. 00
00| . 80
00| .70
00| 400. 00
00| 62. 00
00| .55
00| 1.80
00| 10. 00
00| 34. 00
00| 45. 00
00| 200. 00
00| 1.25
00| 1.25
00| 2.00
00| 1.00
00| 485. 00
00| 900. 00
00| 110. 00
00| 2, 500. 00

REMA |

338400.
5500.
347600.
598500.
10150.
3888.
14210.
1600.
14260.
671.
2916.
126000.
989400.
5130000.
4800.
45.
15375.
620.
170.
21340.
47700.
6710.
80000.

3, 500.
180, 000.
30, 000.
800.
25.
250.
57.

2, 350.
1, 550.
90.

1.

20, 000.
10

17, 000.
2.

7.

374.

600.
94.
1.

1.
35.
36.
48.
47.
4.

3.
3.
410.
465.
996.
102.
742.

00
30
90
00
45
10
17
10
70
70
00
00
00
00
00

NI NG BI DDERS

180000.
30000.
1600.
5000.
3250.
73025.
28200.
4650.
1620.
98373.
20000.
289896.
17000.
210298.
837900.
10846.
3645.
11571.
2400.
21620.
1586.
3078.
441000.
1060695.
5483400.
1132.
147.
45510.
1147.
69700.
20460.
52788.
6222.
23744.

Bl D211
PACE 11
05/ 16/ 02
FI FTH
BI D AMOUNT
10, 000. 00* 10000
1, 000. 00 160000
6, 000. 00* 6000
27,000. 00* 27000
3, 500. 00* 3500
205, 000. 00* 205000
32, 500. 00* 32500
1, 300. 00 2600
22.00 4400
155. 00 2015
53. 00 67310
1, 000. 00 12000
1, 800. 00 5400
110. 00 1980
2.25 182925
20, 000. 00* 20000.
7.00 197400.
39, 000. 00* 39000.
3.50 304150.
8. 00 912000.
380. 00 11020.
.85 4131.
.50 10150.
430. 00 1720.
66. 00 15180.
.55 671.
1.90 3078.
30. 40 383040.
33.25 967575.
46. 70 5323800.
864. 00 20736.
3.00 108.
2.00 24600.
2.20 682.
735. 00 124950.
430. 00 18920.
1, 000. 00 53000.
165. 00 10065.
1, 100. 00 35200.



06- 339604

SUMMARY

06-KI N-41- 1
05/ 07/ 02
............................... I
SECOND |
BI D ANOUNT

_______________________________ |

7,000. 00 168000.

65. 00 16900.

150. 00 14550.

130. 00 12610.

500. 00 22000.

600. 00 10800.

900. 00 17100.

1, 250. 00 22500.

200. 00 3800.

11. 00 2640.

400. 00 1200.

35.00 2100.

35.00 245.

50. 00 8500.

3, 500. 00 24500.

2, 200. 00 15400.

32.00 1664.

.40 17760.

3.75 5625.

18, 500. 00* 18500.

18, 500. 00* 18500.

21, 000. 00* 21000.

00|

8,871, 073. 00

OF REMA

I NI NG BI DDERS

TH RD
BI D AMOUNT
_______________________________ |

3, 200. 00 76800
150. 00 39000
125. 00 12125
75.00 7275
40. 00 1760
40. 00 720
40. 00 760
40. 00 720
650. 00 12350
1.00 240
250. 00 750
30. 00 1800
50. 00 350
45. 00 7650
3, 100. 00 21700
1, 900. 00 13300
58. 00 3016
.40 17760
3.75 5625
23, 000. 00* 23000
23, 000. 00* 23000
23, 000. 00* 23000
9, 082, 366. 00

FOURTH
BI D AMOUNT
_______________________________ |

6, 570. 00 157680.
235.00 61100
139. 00 13483
80. 00 7760
292.00 12848
586. 00 10548
586. 00 11134.
663. 00 11934.
566. 00 10754.
12. 00 2880
300. 00 900
65. 00 3900
100. 00 700
53.70 9129
3, 510. 00 24570
2,574.00 18018
37.00 1924.
. 64 28416
2.87 4305.
23, 400. 00* 23400
22, 000. 00* 22000
24,000. 00* 24000
9, 693, 886. 68

Bl D211
PACE 12
05/ 16/ 02
FI FTH

BI D AMOUNT
8, 600. 00 206400.
98. 00 25480
410. 00 39770
225.00 21825
325.00 14300
475. 00 8550
680. 00 12920
980. 00 17640
1, 300. 00 24700
11.00 2640
880. 00 2640
33.00 1980
33.00 231
49. 60 8432
3, 240. 00 22680
2,375.00 16625
63. 00 3276
.43 19092
4.00 6000
25, 000. 00* 25000
24,000. 00* 24000
24, 500. 00* 24500

9, 732, 487. 00



06- 339604
06- KIN-41-1
05/ 07/ 02

3, 250.
256, 000.
32, 000.
3, 000.
15.

231.
41.

2, 500.
1, 000.
100.

1.

20, 000.
16

5, 000.
3.

10.
350.

400.
61

1.

25.
35.
44.

1, 000.
1

1.

1.
750.
836.
1, 408.
256.
1, 735.

38

74
35
00
50
00

.30

30
30
00
50
00
00
00

256000.
32000.
6000.
3000.
3003.
52070.
30000.
3000.
1800.
101625.
20000.
468120.
5000.
321530.
1179900.
10150.
3839.
8932.
1600.
14117.
658.
2818.
319410.
1018500.
5073000.
24000.
46.
15990.
403.
127500.
36806.
74624.
15616.
55520.

REMA |

SUMMARY OF
SEVENTH
| BI D
00| 30, 000. 00*
00| 670. 00
00| 10, 000. 00*
00| 36, 800. 00*
00| 3, 600. 00*
00| 321, 000. 00*
00| 26, 500. 00*
00| 752. 00
00| 45.00
00| 978. 00
00| 83. 00
00| 5, 550. 00
00| 3, 500. 00
00| 110. 00
00| 2.10
00| 189, 500. 00*
00| 14. 00
00| 12, 500. 00*
00| 7.50
00| 19. 50
00| 388. 00
40| .88
00| .50
00| 444. 00
40| 68. 00
80| . 60
80| 2.00
00| 36. 50
00| 41.50
00| 47.25
00| 332.00
80| 1.90
00| 1.90
00| 1.90
00| 485. 00
00| 494. 00
00| 554. 00
00| 280. 00
00| 925. 00

12714.
105410.
66600.
10500.
1980.
170730.
189500.
394800.
12500.
651750.
2223000.
11252.
4276.
10150.
1776.
15640.
732.
3240.
459900.
1207650.
5386500.
7968.
68.
23370.
589.
82450.
21736.
29362.
17080.
29600.

NI

N G

B I

DDERS

Bl D211
PACE 13
05/ 16/ 02



06- 339604 Bl D211

06- KIN-41-1 SUMMARY OF REMAI NI NG BI DDERS PACE 14
05/ 07/ 02 05/ 16/ 02
_______________________________ [ = mmm e
SI XTH | SEVENTH
BI D AMOUNT | BI D AMOUNT
_______________________________ [ = s s
6, 060. 00 145440. 00| 5, 725. 00 137400. 00
253. 00 65780. 00| 19. 00 4940. 00
150. 00 14550. 00| 225.00 21825. 00
100. 00 9700. 00| 168. 00 16296. 00
289. 00 12716. 00| 150. 00 6600. 00
416. 00 7488. 00| 200. 00 3600. 00
439. 00 8341. 00| 260. 00 4940. 00
550. 00 9900. 00| 325.00 5850. 00
210. 00 3990. 00] 726.90 13811. 10
2.00 480. 00| 1.00 240. 00
250. 00 750. 00| 400. 00 1200. 00
30. 00 1800. 00| 34.00 2040. 00
45. 00 315. 00| 50. 00 350. 00
44.50 7565. 00| 84.00 14280. 00
3, 000. 00 21000. 00| 4,014. 00 28098. 00
1,875.00 13125. 00| 2,519. 00 17633. 00
58. 25 3029. 00| 65. 00 3380. 00
.40 17760. 00| .45 19980. 00
3.75 5625. 00| 4.15 6225. 00
16, 000. 00* 16000. 00| 25, 200. 00* 25200. 00
16, 000. 00* 16000. 00| 25, 000. 00* 25000. 00
18, 000. 00* 18000. 00| 25, 200. 00* 25200. 00

9,772,184. 20 12,082, 516. 30



